STATE OF CALI FORNI A BI D SUMMARY
Bl D OPENI NG DATE 07/ 21/ 05 I N ORANGE COUNTY NEAR LAGUNA NI GUEL
CONTRACT NUMBER 12-0C9864 AT VARI QUS LOCATI ONS
LOCATI ON 12- ORA-73-11.7/16.9
UPGRADI NG COVPOST STORM WATER
DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 5. 0%

PROPGOSALS | SSUED 12 FUND TOTAL HA42 863, 000

DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
07/ 25/ 05
CONTRACT CODE "A '
65 CONTRACT | TEMS

FEDERAL AID ACNH P073-(077)E

TOTAL NUMBER OF WORKI NG DAYS 120

PERCENT UNDER EST 11. 74

714 630- 2480
00644233

FAX 714 630-2484

818 662- 8040
00772981

FAX 818 662-8060

951 674-7352
00720483

FAX 951 674-7495

909 394-4510

NUMBER OF Bl DDERS 4 ENG NEERS EST 785,249. 50 AMOUNT UNDER 92, 170. 50
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 693, 079. 00 1 S R D ENG NEERI NG I NC
3578 E ENTERPRI SE DRI VE
ANAHEI M CA 92807
2 699, 245. 00 4 P P C CONSTRUCTI ON | NC
336 N CENTRAL AVENUE STE 10A
GLENDALE CA 91203
3 769, 700. 00 2 BEADOR CONSTRUCTI ON COVPANY
I NC
26320 LESTER Cl RCLE
CORONA CA 92883
4 795, 265. 00 3 ODONNELL CONSTRUCTI ON | NC

559 W COVI NA BLVD
SAN DI MAS CA 91773-2911

00772905

FAX 909 394-4750



12- 0C9864 Bl D245
12-ORA-73-1 SUMMARY OF REMAI NI NG BI DDERS PAGE 2

07/ 21/ 05 07/ 25/ 05
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 A C DI KE COVPANY ASPHALT CONCRETE PAVI NG
LI NCOLN CA
ACE FENCE COVPANY FENCI NG

CITY OF | NDUSTRY CA

BARBER WEBB COVPANY | MPERMEABLE LI NER
LOS ANGELES CA

HYDROSPROUT | NC ERCSI ON CONTRCL
ESCONDI DO CA



12- 0C9864 Bl D245

12-ORA-73-1 SUMMARY OF REMAI NI NG BI DDERS PAGE 3

07/ 21/ 05 07/ 25/ 05
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 ACE FENCE COVPANY | TEM5S 12, 13 AND 64
CI TY OF | NDUSTRY CA
ADVANTAGE DEMOLI TI ON EXCAVATI ON AND DEMOLI TI ON ( PARTI AL)
W NNETKA CA
GLOBAL ENVI RONMENTAL NETWORK LEAD COVPLI ANCE PLAN
FOUNTAI N VALLEY CA
GLOBAL ENVI RONMENTAL NETWORK PREPARE STORM WATER POLLUTI ON PREVENTI ON PLAN
FOUNTAI N VALLEY CA
HYDROSPROUT | TEM5 35 THRU 41
ESCONDI DO CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 ACE FENCE COVPANY FENCI NG
CITY OF | NDUSTRY CA
HYDROSPROUT ERCSI ON CONTROL
ESCONDI DO CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 GROUND SERVI CES TECHNOLOGY BEST MANAGEMENT PRACTI CES
ESCONDI DO CA
HYDROSPROUT ERCSI ON CONTROL
ESCONDI DO CA

CONTI NUED ON NEXT PAGE



12- 0C9864 Bl D245

12-ORA-73-1 SUMMARY OF REMAI NI NG BI DDERS PAGE 4

07/ 21/ 05 07/ 25/ 05
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03 STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS
NI POMO CA



12- 0C9864 Bl D245

12- ORA- 73-1 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
07/ 21/ 05 07/ 25/ 05
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 071325 TEMPORARY FENCE ( TYPE ESA) M 120 22. 00 2, 640. 00
2 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 3, 000. 00 3, 000. 00
PREVENTI ON PLAN
3 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 15, 000. 00 15, 000. 00
4 074028 TEMPORARY FI BER ROLL M 250 15. 00 3, 750. 00
5 074029 TEMPORARY SI LT FENCE M 190 20. 00 3, 800. 00
6 074032 TEMPORARY CONCRETE WASHOUT FACI LI TY EA 3 2,000. 00 6, 000. 00
7 034746 STABI LI ZED CONSTRUCI TON ENTRANCE/ EXI T EA 3 3, 300. 00 9, 900. 00
8 074038 TEMPORARY DRAI NAGE | NLET PROTECTI ON EA 3 400. 00 1, 200. 00
9 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 10, 000. 00 10, 000. 00
10 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 32, 000. 00 32, 000. 00
11 150206 ABANDON CULVERT EA 5 1, 000. 00 5, 000. 00
12 150608 REMOVE CHAI N LI NK FENCE M 180 15. 00 2, 700. 00
13 034707 REMOVE CHAI N LI NK GATE EA 3 240. 00 720. 00
14 150805 REMOVE CULVERT M 36 140. 00 5, 040. 00
15 034708 REMOVE NONI TORI NG STATI ON EA 7 540. 00 3, 780. 00
( CONCRETE PAD MOUNTED)
16 034709 REMOVE FLUME EA 3 1, 200. 00 3, 600. 00
17 034710 REMOVE MONI TORI NG STATI ON EA 7 400. 00 2, 800. 00
(WOOD PLATFORM MOUNTED)
18 150821 REMOVE HEADWAL L EA 4 620. 00 2, 480. 00
19 034711 REMOVE ROCK SLOPE PROTECTI ON VB 54 60. 00 3, 240. 00
20 034712 RECONSTRUCT EMERGENCY SPI LLWAY EA 1 5, 000. 00 5, 000. 00
21 034713 REMOVE RI SER EA 2 1, 600. 00 3, 200. 00
22 034714 MODI FY REI NFORCED CONCRETE Pl PE RI SER EA 1 5, 800. 00 5, 800. 00
23 034715 REMOVE CONCRETE DI TCH M 25 55. 00 1, 375. 00
24 153246 REMOVE CONCRETE (M SCELLANEOUS) VB 8 120. 00 960. 00
25 034716 REMOVE COMPOST STORM WATER FI LTER ENERGY EA 1 2, 000. 00 2, 000. 00
DI SSI PATOR COMPONENTS, ( SI TE 506R)
26 034717 REMOVE COMPOST STORM WATER FI LTER ENERGY EA 1 2, 300. 00 2, 300. 00
DI SSI PATOR COMPONENTS, (S| TE 604R)
27 034718 REMOVE COMPOST STORM WATER FI LTER ENERGY EA 1 1, 700. 00 1, 700. 00
DI SSI PATOR COMPONENTS, (S| TE 785L)
28 034719 REMOVE COMPOST STORM WATER FI LTER EA 1 8, 000. 00 8, 000. 00
STRUCTURE (PORTION), (SI TE 506R)
29 034720 REMOVE COMPOST STORM WATER FI LTER EA 1 11, 000. 00 11, 000. 00
STRUCTURE (PORTION), (SITE 604R)
30 034721 REMOVE COMPOST STORM WATER FI LTER EA 1 7, 000. 00 7, 000. 00

STRUCTURE (PORTION), (SITE 785L)



12- 0C9864 Bl D245

12- ORA- 73-1 CONTRACT PROPOSAL OF LOW BIDDER PAGE 6
07/ 21/ 05 07/ 25/ 05
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
31 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 12, 000. 00 12, 000. 00
32 190101 ROADWAY EXCAVATI ON MB 2, 650 34.00 90, 100. 00
33 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 930. 00 930. 00
34 193114 SAND BACKFI LL MB 19 105. 00 1, 995. 00
35 (S) 203001 EROSI ON CONTROL ( BLANKET) MR 4,720 2.70 12, 744. 00
36 (S) 203003 STRAW ( ERCS| ON' CONTROQL) TONN 2 980. 00 1, 960. 00
37 (S) 203014 FI BER ( EROSI ON CONTROL) KG 580 1. 00 580. 00
38 (S) 203024 COVPOST ( EROSI ON CONTROL) VB 6 160. 00 960. 00
39 (S) 203026 MOVE- | N MOVE- OUT ( EROSI ON CONTROL) EA 3 425. 00 1, 275. 00
40 (S) 203045 PURE LI VE SEED ( EROSI ON CONTROL) KG 8 170. 00 1, 360. 00
41 (S) 203061 STABI LI ZI NG EMULSI ON ( EROSI ON' CONTROL) KG 110 4.00 440. 00
42 250201 CLASS 2 AGGREGATE SUBBASE VB 34 130. 00 4, 420. 00
43 260201 CLASS 2 AGGREGATE BASE VB 45 130. 00 5, 850. 00
44 280000 LEAN CONCRETE BASE VB 14 810. 00 11, 340. 00
45 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS M2 7 180. 00 1, 260. 00
AREA)
46 394040 PLACE ASPHALT CONCRETE DI KE ( TYPE A) M 16 100. 00 1, 600. 00
47 401000 CONCRETE PAVENMENT VB 48 1, 200. 00 57, 600. 00
48 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 29 1, 000. 00 29, 000. 00
49 566012 ROADSI DE SI GN - TWD POST EA 1 850. 00 850. 00
50 034722 BASI N BAFFLE M 51 540. 00 27, 540. 00
51 034723 50 MM PLASTI C Pl PE M 4 100. 00 400. 00
52 681066 150 MM PLASTI C Pl PE M 23 120. 00 2, 760. 00
53 641136 600 MM PLASTI C PI PE M 6 500. 00 3, 000. 00
54 650075 600 MM RElI NFORCED CONCRETE PI PE M 44 320. 00 14, 080. 00
55 034724 1200 MM POLYMERI C COATED CORRUGATED EA 2 11, 000. 00 22, 000. 00
STEEL PIPE RISER (2.77 MV THI CK)
56 034725 450 MM POLYMERI C COATED STEEL FLARED END EA 1 550. 00 550. 00
SECTI ON
57 034726 600 MM POLYMERI C COATED STEEL FLARED END EA 2 650. 00 1, 300. 00
SECTI ON
58 034727 DI VI SI ON AND MONI TORI NG VAULT EA 1 60, 000. 00 60, 000. 00
59 034728 MONI TORI NG MANHOLE EA 1 9, 000. 00 9, 000. 00
60 034729 GABI ON ( POLYVI NYL CHLORI DE COATED) VB 4 540. 00 2, 160. 00
61 034730 | MPERVEABLE LI NER MR 1,160 20. 00 23, 200. 00
62 034731 SAND FI LTER SYSTEM EA 1 58, 000. 00 58, 000. 00
63 731502 M NOR CONCRETE (M SCELLANEOUS VB 8 500. 00 4,000. 00

CONSTRUCTI ON)



Bl D245

12- 0C9864
12-ORA-73-1 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 7
07/ 21/ 05 07/ 25/ 05
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
64 (S) 800391 CHAI' N LI NK FENCE (TYPE CL-1.8) M 73 80. 00 5, 840. 00
LS LUWVP SUM 58, 000. 00 58, 000. 00

65 999990 MOBI LI ZATI ON
TOTAL 693, 079. 00



12- 0C9864 Bl D245

12-ORA-73-1 SUMMARY OF REMAI NI NG BI DDERS PAGE 8
07/ 21/ 05 07/ 25/ 05
| TEM SECOND THI RD FOURTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT

1 15. 00 1800. 00 16. 00 1920. 00 7.00 840. 00

2 5, 000. 00 5000. 00 3, 000. 00 3000. 00 7, 000. 00 7000. 00

3 20, 000. 00 20000. 00 6, 000. 00 6000. 00 25, 000. 00 25000. 00

4 15. 00 3750. 00 12. 00 3000. 00 11. 00 2750. 00

5 10. 00 1900. 00 9. 00 1710. 00 8. 00 1520. 00

6 2, 000. 00 6000. 00 1, 000. 00 3000. 00 1, 600. 00 4800. 00

7 2,500. 00 7500. 00 3, 850. 00 11550. 00 7, 000. 00 21000. 00

8 1, 500. 00 4500. 00 190. 00 570. 00 500. 00 1500. 00

9 8, 000. 00 8000. 00 4, 000. 00 4000. 00 20, 000. 00 20000. 00
10 20, 000. 00 20000. 00 11, 500. 00 11500. 00 28, 000. 00 28000. 00
11 500. 00 2500. 00 1, 150. 00 5750. 00 550. 00 2750. 00
12 30. 00 5400. 00 15. 00 2700. 00 14. 00 2520. 00
13 750. 00 2250. 00 230. 00 690. 00 220. 00 660. 00
14 60. 00 2160. 00 96. 00 3456. 00 165. 00 5940. 00
15 1, 000. 00 7000. 00 575. 00 4025. 00 300. 00 2100. 00
16 1, 500. 00 4500. 00 1, 150. 00 3450. 00 300. 00 900. 00
17 750. 00 5250. 00 575. 00 4025. 00 400. 00 2800. 00
18 1, 500. 00 6000. 00 1, 000. 00 4000. 00 700. 00 2800. 00
19 200. 00 10800. 00 85. 00 4590. 00 100. 00 5400. 00
20 10, 000. 00 10000. 00 3, 500. 00 3500. 00 5, 000. 00 5000. 00
21 1, 500. 00 3000. 00 1,725.00 3450. 00 2,500. 00 5000. 00
22 5, 000. 00 5000. 00 12, 750. 00 12750. 00 4,000. 00 4000. 00
23 200. 00 5000. 00 185. 00 4625. 00 85. 00 2125. 00
24 400. 00 3200. 00 360. 00 2880. 00 420. 00 3360. 00
25 2, 000. 00 2000. 00 12, 000. 00 12000. 00 4, 000. 00 4000. 00
26 2, 000. 00 2000. 00 12, 000. 00 12000. 00 8, 000. 00 8000. 00
27 2, 000. 00 2000. 00 12, 000. 00 12000. 00 4, 000. 00 4000. 00
28 15, 000. 00 15000. 00 3, 000. 00 3000. 00 26, 000. 00 26000. 00
29 15, 000. 00 15000. 00 3, 000. 00 3000. 00 45, 000. 00 45000. 00
30 20, 000. 00 20000. 00 3, 000. 00 3000. 00 18, 000. 00 18000. 00
31 10, 000. 00 10000. 00 10, 000. 00 10000. 00 10, 000. 00 10000. 00
32 30. 00 79500. 00 32.50 86125. 00 40. 00 106000. 00
33 9, 000. 00 9000. 00 1, 500. 00 1500. 00 9, 000. 00 9000. 00
34 100. 00 1900. 00 150. 00 2850. 00 220. 00 4180. 00
35 3.00 14160. 00 2.70 12744. 00 2.50 11800. 00
36 1, 100. 00 2200. 00 1, 035. 00 2070. 00 900. 00 1800. 00
37 1.50 870. 00 1.20 696. 00 1.00 580. 00
38 200. 00 1200. 00 175. 00 1050. 00 150. 00 900. 00
39 750. 00 2250. 00 460. 00 1380. 00 400. 00 1200. 00



| TEM

40
41
42
43
44
45
46
47
48
49
50
51
52
53
54
55
56
57
58
59
60
61
62
63
64

65
TOT

12- 0C9864
12-ORA-73-1
07/ 21/ 05

699, 245. 00

SUMMARY

OF

REMA/

126500. 00
4600. 00
6351. 00

75992. 00

769, 700. 00

NI NG BI DDERS
FOURTH

Bl D AMOUNT
150. 00 1200
4.00 440
160. 00 5440
160. 00 7200
280. 00 3920
300. 00 2100
150. 00 2400
350. 00 16800
1, 250. 00 36250
900. 00 900
360. 00 18360
80. 00 320
200. 00 4600
310. 00 1860
260. 00 11440
14, 000. 00 28000
250. 00 250
300. 00 600
65, 000. 00 65000
20, 000. 00 20000
1, 500. 00 6000
17.00 19720
50, 000. 00 50000
800. 00 6400
80. 00 5840
72, 000. 00 72000
795, 265. 00

Bl D245
PACE 9
07/ 25/ 05



